



**LACCD Mission College Central Plant & East Campus Interconnect Projects
Project #s 33896, 33897, 33898
Prequalification**

**Addendum No. Three (3)
January 27, 2017**

Note


All documents remain unchanged except sections or parts added to, revised, deleted and clarified by this addendum.

This addendum consists of the following information and document changes below.

ALL BID PACKAGES:

- 1. The Submittal Deadline for completed prequalification documents has been extended to February 17th, 2017 @ 4:00 PM.**

END OF ADDENDUM NO.3



**LACCD Mission College Central Plant & East Campus Interconnect Projects
Project #s 33896, 33897, 33898
Prequalification**

**Addendum No. Two (2)
December 07, 2016**

Note

All documents remain unchanged except sections or parts added to, revised, deleted and clarified by this addendum.

This addendum consists of the following information and document changes below.

ALL BID PACKAGES:

- 1. The Submittal Deadline for completed prequalification documents has been extended to December 20th, 2016 @ 4:00 PM.**

END OF ADDENDUM NO.2



**LACCD Mission College Central Plant & East Campus Interconnect Projects
Project #s 33896, 33897, 33898
Prequalification**

**Addendum No. One (1)
November 22, 2016**

Note

All documents remain unchanged except sections or parts added to, revised, deleted and clarified by this addendum.

This addendum consists of the following information and document changes below.

ALL BID PACKAGES:

- 1. The Submittal Deadline for completed prequalification documents has been extended to December 6th, 2016 @ 4:00 PM.**

END OF ADDENDUM NO.1



ADVERTISEMENT FOR PREQUALIFICATION OF SUBCONTRACTORS

Rudolph and Sletten, Inc. (R&S) (License #198069) was selected by Los Angeles Community College District (LACCD) to be the Design Builder for the **Los Angeles Mission College Central Plant (33896)**, **Los Angeles Mission College East Campus Water Interconnect (33897)** and **Los Angeles Mission College Health & PE Fitness Center Utility Interconnect (33898)** projects, Collectively known as the LACCD Mission College Central Plant & East Campus Interconnect Projects. R&S intends to prequalify prospective bidders for the trades listed below. The Project will be constructed by subcontractors, each working under a separate contract with R&S as the General Contractor.

LACCD MISSION COLLEGE CENTRAL PLANT & EAST CAMPUS INTERCONNECT PROJECTS

LACCD Contract Number: 33896
Mission College
13356 Eldridge Ave
Sylmar, CA 91342

LACCD Contract Numbers: 33897 & 33898
Mission College East Campus
12890 Hardin St
Sylmar, CA 91342

Prequalification documents will be available beginning 11/08/2018 by submitting a request with the subject line, "LACCD Mission CUP RFQ Access Request" via e-mail to subqual@rsconst.com or via fax to (949) 252-1393 with the following information: Company name, CA contractor's license number, prequal contact phone number, prequal contact email address and the Bid Package(s) of interest.

PREQUALIFICATION OF PROSPECTIVE BIDDERS:

As described in the prequalification documents referenced above, R&S has determined that prospective bidders for the trade packages listed herein must be prequalified* to participate in the bidding process.

Subject to conditions prescribed by LACCD, R&S is requesting prospective bidder prequalification applications for the trade packages listed below. In addition, prequalified prospective bidders will be required to possess valid and current California State Contractor's License Board Classification(s), at the bid due date and time, as designated below:

Bid Package (Required License) Bid Package Value

- BP 01 - Concrete and Reinforcing (B or C-8) \$368,000**
- BP 02 - Masonry* (C29) \$172,000**
- BP 03 - Structural & Miscellaneous Steel (C51) \$631,000**
- BP 04 - Roofing & Waterproofing and Flashing & Sheet Metal* (C39 or C43) \$83,000**
- BP 05 - Metal Stud Framing & Drywall and TSC Build-Out (B, C-2 or C9) \$269,000**
- BP 06 - HVAC, Plumbing & Fire Suppression (C16, C20 or C36) \$6,952,000**
- BP 07 - Electrical (C10) \$1,159,000**
- BP 08 - Earthwork & Demolition and Survey (A or C12) \$363,000**
- BP 09 - AC Paving* (A or C12) \$85,000**
- BP 10 - Site Utilities* (A, C-4, C34 or C36) \$138,000**

PREQUALIFICATION SUBMITTAL DUE DATE/TIME: Friday, November 18, 2016 at 04:00 PM

ADVERTISEMENT CONTINUED ON NEXT PAGE

*Prequalification waived for indicated Bid Packages

**Dates are subject to change

16851 Hale Avenue
Irvine, CA 92606
(949) 223-6827
License #198069



DESCRIPTION OF PROJECT: Contract 33896, consists of a new Modular Central Plant that will serve all the permanent buildings on the main campus. Contract 33897 consists of the connecting the existing central plant at the Science building to the Health and PE fitness center HVAC. Contract 33898, consists of relocating the electrical service to the Health and PE building to the existing LADWP switchboard located at the Science building. These three projects will be developed and administered by Build-LACCD's Program Management Office (PMO). LACCD and Los Angeles Mission College (LAMC) standards/specifications, and LAMC master planning requirements and criteria for exterior aesthetic guidelines, all apply. R&S holds three (3) separate Design Build Agreements with the District, one for each project, but only one firm will be awarded a subcontract per bid package detailed herein.

CONSTRUCTION DOCUMENTS: The Project plans and specifications are nearly 100% complete. However, the documents are going through a DSA review and final design updates. It is anticipated that the final construction documents would become available for subcontractor bidding in December 2016.

CONSTRUCTION SCHEDULE:** The anticipated Project schedule is summarized below:

Milestone	Date**
Prequalification Documents available to prospective bidders	11/08/2016
Prequalification process RFI deadline	11/14/2016
Submittal deadline of completed Prequalification Documents	11/18/2016
Notification of qualification status released in writing	12/2016
Issue Bid Documents to Pre-Qualified prospective bidders	01/2017
Lump Sum Bid deadline	TBD
Anticipated Construction Start Date	TBD
Anticipated Construction Completion Date	July 2017

The estimated construction cost is \$12M.

While not applicable for the RFQ portion of this procurement, the following is applicable to the Request for Proposal (RFP) portion of the procurement given the enactment of new law commonly referred to as SB 854.

Contractor and the Subcontractors, of every Tier, shall be registered with the Department of Industrial Relations pursuant to Labor Code §§ 1725.5 and 1771.1 for the duration of time that Contractor is performing the Work under the Contract Documents. Neither Contractor, nor any Subcontractor, shall be qualified to submit a Bid/Proposal, or be listed in a Bid/Proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of Work under the Contract Documents unless currently registered and qualified to perform public work pursuant to Section Labor Code §1725.5. Contractor shall not enter into any subcontract without proof of the potential Subcontractor's registration. If an unregistered Contractor submits a proposal, the District will deem such proposal nonresponsive. If any unregistered Contractor or unregistered Subcontractor performs Work on a project at any time, the District has the right to cancel the Contract for that project for cause.

Bid Security in the amount designated in the Bid Documents shall accompany each bid. The surety issuing the Bid Bond shall be, on the proposal deadline, an admitted surety insurer as defined in the California Code of Civil Procedures Section 995.120. Payment and Performance Bonds may be required.

ADVERTISEMENT CONTINUED ON NEXT PAGE

*Prequalification waived for indicated Bid Packages

**Dates are subject to change

16851 Hale Avenue
Irvine, CA 92606
(949) 223-6827
License #198069



On October 17, 2001, the Los Angeles Community College District (“LACCD”) Board of Trustees established a Community Economic Development Program (“CED Program”) to maximize local economic benefits generated by the LACCD Bond Program. This was subsequently reaffirmed on June 25, 2003 and January 15, 2014. The CED Program includes four key elements:

- Community Business Enterprise Program geared to encouraging the use of local, small, emerging and disabled-veteran owned businesses neighboring the colleges;
- Local Hire Program geared to involving local residents living in the areas neighboring the colleges in trade and non-trade opportunities;
- College Internship Program geared to involving District students at each college; and
- Special Opportunities Program geared to involving the socio-economically disadvantaged and others in training and job opportunities.

On January 15, 2014, in order to continue and further its mission to the economic development of the community, the Board of Trustees reaffirmed Board Rule 7103.17 “Opportunities for Local, Small, and Emerging Businesses” (“LSEB Policy”) and increased the participation goal from 28% to 30%. The 30% goal has recently been increased again by the District’s adoption of an Amended Project Labor Agreement on July 8, 2015 (“APLA”). The District has now established, as an integral component of its current Community Economic Development Program, a goal of 35% of all skilled trade positions (journeyman and apprentices) employed on Project Work (as defined in the APLA) on each campus be workers residing within the zip codes specified for a particular campus (or for the District as a whole, as described in the APLA), and that 10% of such local resident hires be Disadvantaged Workers and/or Veterans (as defined in the APLA). The APLA became effective on August 13, 2015 and applies to this procurement. The APLA establishes the labor relations policies and procedures for the District, contractors and craft employees engaged in the Build Program. The APLA prevents work stoppages or slowdowns, encourages contracting with LSEDEV businesses, facilitates the hiring of local and disadvantaged local workers, veterans, etc., provides a sufficient supply of skilled craft workers, facilitates and provides a pipeline to union apprenticeship, and establishes standardized grievance/dispute resolution procedure(s) when matters arise, and establishes an alcohol and drug testing program, among other things. The existing APLA pertains to the Project under this procurement. Related information may be accessed at:

<http://www.buildlaccd.org/ced/labor-compliance>

Every effort will be made to ensure that all persons have equal access to contracts and other business opportunities with LACCD within the limits imposed by law or LACCD policy. Each Subcontractor may be required to show evidence of its equal employment opportunity policy. The successful subcontractors will be required to follow the nondiscrimination requirements set forth in the Bidding Documents and to pay prevailing wage at the location of the work.

RUDOLPH AND SLETTEN, INC
November 2016

END OF ADVERTISEMENT

*Prequalification waived for indicated Bid Packages

**Dates are subject to change

16851 Hale Avenue
Irvine, CA 92606
(949) 223-6827
License #198069