Bid Analysis Spreadsheet

RUDOLPH..» SLETTEN

Project: UCSF HSIR
Trade: Fireproofing GENERAL AND ENGINEERING CONTRACTORS
Bid Pkg #: 1B
Opening Format Anning Johnson KHSS RFJ
Date November 8, 2013
Time 9a.m.
1.0(Base Bid $461,339.00 $853,560.00 $562,430.00
Unit Costs Multiplier
2.1 Temp Wall
Addative Unit Cost 1 $6,875.00 $5,180.00 $4,800.00
Deductivve Unit Cost -1 $5,000.00 $4,760.00 $4,200.00
Total Unit Cost 2.1 $1,875.00 $420.00 $600.00
2.1 Temp Door
Addative Unit Cost 1 $2,500.00 $2,535.00 $2,000.00
Deductivve Unit Cost -1 $1,900.00 $2,250.00 $1,700.00
Total Unit Cost 2.1 $600.00 $285.00 $300.00
2.1] 3 hour fireproofing
Addative Unit Cost 1 $2,500.00 $2,320.00 $2,000.00
Deductivve Unit Cost -1 $1,700.00 $2,150.00 $1,700.00
Total Unit Cost 2.1 $800.00 $170.00 $300.00
Total Net Value (Unit Costs x Multiplier) $3,275.00 $875.00 $1,200.00
Total Adjusted Base Bid $464,614.00 $854,435.00 $563,630.00
Alternates
3.1|Alternate 1 - Partition X $2,500 $3,780 $5,000
3.2|Alternate 2 East Floor Demo
3.3|Alternate 3 East Wall Demo
3.4|Alternate 4 - Roof Equip
3.5|Alternate 5 - Salvage
Alternate 6 - 8th Floor
Total Accepted Alternates $2,500.00 $3,780.00 $5,000.00
Adjusted Bid with Accepted Alternates 5467,114 $858,215 $568,630
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