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ADVERTISEMENT FOR PREQUALIFICATION OF SUBCONTRACTORS 

 

Rudolph and Sletten, Inc. (“R&S”) (License #198069) was selected by the Administrative Office of the Courts (“AOC”) 
to be the construction manager at risk for the Red Bluff Courthouse (“Project”). R&S intends to prequalify 
prospective bidders for the trades listed below.  The Project will be constructed by subcontractors, each working 
under a separate contract with R&S as the General Contractor. 

RED BLUFF COURTHOUSE 
AOC OCCM Contract No.: 1026258  
R&S Project No.: 100510 
Intersection of Hook Road and Walnut Street (Street No. TBD) 
Red Bluff, CA 
 
Prequalification documents will be available beginning 06-19-2014 by submitting a request with the subject line, 
“AOC Red Bluff RFQ Access Request” via e-mail to subqual@rsconst.com or via fax to (949) 252-1393 with the 
following information:  Company name, CA contractor’s license number, prequal contact phone number, prequal 
contact email address and the Bid Package(s) of interest. 
 
PREQUALIFICATION OF PROSPECTIVE BIDDERS: 
As described in the prequalification documents referenced above, R&S has determined that prospective bidders 
for the trade packages listed herein must be prequalified to participate in the bidding process.   
 
Subject to conditions prescribed by AOC, R&S is requesting prospective bidder prequalification applications for the 
trade packages listed below.  In addition, prequalified prospective bidders will be required to possess valid and 
current California State Contractor’s License Board Classification(s), at the bid due date and time, as designated 
below: 
 

BP1A - Demo-Abatement (C21 or ASB) 
BP1B - Blinds (D52) 

BP1C - Casework (C6, D34, or D64) 
BP1D - Acoustical Ceilings (C2 or D50) 

BP1E - Coiling Door (C24 or D28) 
BP1F - Concrete-Rebar (B or C8) 

BP1G - Doors Frames Hardware (C5, C6, D16, or D28) 
BP1H - Metal Decking (C51) 

BP1I - Detention (B, C28, or D16) 
BP1J - Drywall (B, C9, and C35) 

BP1K - Elevators (C11) 
BP1L - Fence (C13) 

BP1M - Final Clean (B or D63)* 
BP1N - Carpet- Resilient Flooring (C15) 

BP1O - Furniture (D34 or D64) 
BP1P - Glazing- Metal Panels (C17) 

BP1Q - Grading, Utility, and Paving (A, C12, C34, or C36) 
BP1R - Landscaping (C27) 

BP1S - Masonry (C29) 
BP1T - Painting (C33) 

BP1U - Roofing- Sheet Metal (C39 or C43) 
BP1V - Signage (C45 or D42) 

BP1W - Specialties- Toilet Partitions & Accessories (B, D24, or D34) 
BP1X - Structural Steel and Misc Metal (C51) 

BP1Y - Surveying (N/A)* 
BP1Z - Tile (C54) 
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BP2A - Electrical (C10) 
BP3A - HVAC and Plumbing (C20 and C36) 

BP3B - Fire Sprinklers (C16) 
*Prequalification Requirement Waived for indicated bid packages

 

PREQUALIFICATION SUBMITTAL DUE DATE/TIME: Monday, June 30
th

, 2014 at 4:00 PM 

 
DESCRIPTION OF PROJECT:  The Project consists of a new building and site development for a trial court facility 
comprised of approximately 66,121 GSF with 5 courtrooms, related superior court office and public service spaces, 
holding areas at courtrooms and court support. The 2 story building shell will be slab on grade, brick face tiltup 
panel building, storefronts and curtain walls with a single ply roof. The TI will consist of 5 court rooms and support 
space with full MEP support. Refer to Bid Package layout for anticipated bid package scopes. 
 
The site development includes but is not limited to site preparation, underground utilities, landscape, hardscape, 
fencing and gates. 
 
CONSTRUCTION DOCUMENTS: The Project plans and specifications are nearly 100% complete.  However, the 
documents are going through a constructability review and final design updates.  It is anticipated that the final 
construction documents would become available for subcontractor bidding in July 2014.   

CONSTRUCTION SCHEDULE*:  The anticipated Project schedule is summarized below: 

 

Milestone Date* 

Prequalification Documents available to prospective bidders 6/19/14 

Prequalification process RFI deadline 6/24/2014 

Submittal deadline of completed Prequalification Documents 6/30/2014 at 4:00 PM 

Notification of qualification status released in writing 07/14/2014 

Issue Bid Documents to Pre-Qualified prospective bidders 07/14/2014 

Lump Sum Bid deadline 08/06/2014 at 2:00 PM 

Anticipated Construction Start Date 12/2014 

Anticipated Construction Completion Date 09/2016 

*Dates are subject to change 
 
The AOC has an annual Disabled Veteran Business Enterprise (DVBE) participation goal of not less than three 
percent (3%), however, each specific project may have a DVBE participation goal of less than or greater than 3%, or 
no DVBE participation goal at all.  This project has a DVBE participation goal of 3% (“DVBE Project Goal”).  The GC 
and subcontractors must document its DVBE compliance with the DVBE Project Goal by completing DVBE 
Participation Forms when requested by the AOC. The DVBE Project Goal and the AOC’s compliance requirements 
are subject to revision when the California Department of General Services adopts and implements new 
regulations regarding DVBEs. 
 

WE ARE AN EQUAL OPPORTUNITY EMPLOYER 
 
RUDOLPH AND SLETTEN, INC 
June 2014 

END OF ADVERTISEMENT 


